SOLUTION HUB

Zurich Insurance — Claims transformation proposal

A proposal built from the Solution Hub library

Prepared for Zurich Insurance
Industry: insurance
11 November 2026

Request: Create a proposal for Zurich Insurance

Contents

01	Executive summary for Zurich Insurance	3
02	Zurich Insurance: the current process is the constraint	3
03	A faster path from intake to decision	3
04	How the work runs over the first twelve weeks	3
05	Comparable insurance work with measured outcomes	4
06	A phased path to first value	4
07	What the Zurich Insurance team receives	4
08	What must be true for this to land	5
09	Commercial approach under review	5
10	The decision needed next	5

Executive summary for Zurich Insurance

Programme 11 improved processing throughput by 21% across 3 markets after a workflow redesign. The rollout covered 250 staff and was delivered in 6 weeks. The client operations lead signed off market 11 after a two-week review. [1]

- Programme 11 improved processing throughput by 21% across 3 markets after a workflow redesign. [1]
- The rollout covered 250 staff and was delivered in 6 weeks. [1]
- The client operations lead signed off market 11 after a two-week review. [1]

Zurich Insurance: the current process is the constraint

Programme 22 improved processing throughput by 32% across 5 markets after a workflow redesign. The rollout covered 393 staff and was delivered in 9 weeks. The client operations lead signed off market 22 after a two-week review. [2]

- Programme 22 improved processing throughput by 32% across 5 markets after a workflow redesign. [2]
- The rollout covered 393 staff and was delivered in 9 weeks. [2]
- The client operations lead signed off market 22 after a two-week review. [2]

A faster path from intake to decision

Programme 17 improved processing throughput by 27% across 9 markets after a workflow redesign. The rollout covered 328 staff and was delivered in 4 weeks. The client operations lead signed off market 17 after a two-week review. [3]

- Programme 17 improved processing throughput by 27% across 9 markets after a workflow redesign. [3]
- The rollout covered 328 staff and was delivered in 4 weeks. [3]
- The client operations lead signed off market 17 after a two-week review. [3]

How the work runs over the first twelve weeks

Programme 26 improved processing throughput by 36% across 9 markets after a workflow redesign. The rollout covered 445 staff and was delivered in 5 weeks. The client operations lead signed off market 26 after a two-week review. [4]

- Programme 26 improved processing throughput by 36% across 9 markets after a workflow redesign. [4]
- The rollout covered 445 staff and was delivered in 5 weeks. [4]
- The client operations lead signed off market 26 after a two-week review. [4]

Comparable insurance work with measured outcomes

Programme 32 improved processing throughput by 42% across 6 markets after a workflow redesign. The rollout covered 523 staff and was delivered in 11 weeks. The client operations lead signed off market 32 after a two-week review. [5]

- Programme 32 improved processing throughput by 42% across 6 markets after a workflow redesign. [5]
- The rollout covered 523 staff and was delivered in 11 weeks. [5]
- The client operations lead signed off market 32 after a two-week review. [5]

42 %

Reported outcome
Stated in the cited passage

[5]

Reported measures [5]

Measure	Reported result
Improvement	42 %
Delivery	11 weeks

A phased path to first value

The recommended operating model moved document intake to a shared service and introduced a weekly quality review. It was designed to protect regulatory traceability in every market. The engagement was reviewed with the client operations lead in case 4. [6]

- The recommended operating model moved document intake to a shared service and introduced a weekly quality review. [6]
- It was designed to protect regulatory traceability in every market. [6]
- The engagement was reviewed with the client operations lead in case 4. [6]

What the Zurich Insurance team receives

Programme 44 improved processing throughput by 54% across 9 markets after a workflow redesign. The rollout covered 679 staff and was delivered in 7 weeks. The client operations lead signed off market 44 after a two-week review. [7]

- Programme 44 improved processing throughput by 54% across 9 markets after a workflow redesign. [7]
- The rollout covered 679 staff and was delivered in 7 weeks. [7]
- The client operations lead signed off market 44 after a two-week review. [7]

What must be true for this to land

A four-week pilot covered two bases and 240 crew. It reduced manual roster edits by 31% and produced a reusable integration pattern for the remaining bases. The engagement was reviewed with the client operations lead in case 10. [8]

- A four-week pilot covered two bases and 240 crew. [8]
- It reduced manual roster edits by 31% and produced a reusable integration pattern for the remaining bases. [8]
- The engagement was reviewed with the client operations lead in case 10. [8]

Commercial approach under review

Programme 40 improved processing throughput by 50% across 5 markets after a workflow redesign. The rollout covered 627 staff and was delivered in 11 weeks. The client operations lead signed off market 40 after a two-week review. [9]

- Programme 40 improved processing throughput by 50% across 5 markets after a workflow redesign. [9]
- The rollout covered 627 staff and was delivered in 11 weeks. [9]
- The client operations lead signed off market 40 after a two-week review. [9]

The decision needed next

Programme 3 improved processing throughput by 13% across 4 markets after a workflow redesign. The rollout covered 146 staff and was delivered in 6 weeks. The client operations lead signed off market 3 after a two-week review. [10]

- Programme 3 improved processing throughput by 13% across 4 markets after a workflow redesign. [10]
- The rollout covered 146 staff and was delivered in 6 weeks. [10]
- The client operations lead signed off market 3 after a two-week review. [10]

Sources

[1] Library case study 11 — InterGlobe Aviation - page 3. File: case-study-11.pdf

[2] Library case study 22 — Zurich Insurance - page 5. File: case-study-22.pdf

[3] Library case study 17 — InterGlobe Aviation - page 9. File: case-study-17.pdf

[4] Library case study 26 — InterGlobe Aviation - page 9. File: case-study-26.pdf

[5] Library case study 32 — InterGlobe Aviation - page 6. File: case-study-32.pdf

[6] Insurance operating model review — Zurich Insurance - page 7. File: insurance-operating-model.pdf

[7] Library case study 44 — InterGlobe Aviation - page 9. File: case-study-44.pdf

[8] Aviation integration blueprint — InterGlobe Aviation - slide 8. File: aviation-integration.pptx

[9] Library case study 40 — Zurich Insurance - page 5. File: case-study-40.pdf

[10] Library case study 3 — Northwind Retail - page 4. File: case-study-3.pdf